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I-95 at I-10 Interchange Operational Improvements

RFP REVISIONS

1. Title Sheet
a. Title Sheet Added Federal Aid Project Number.

2. Table of Contents
a. Page iii Attachments (Volume I) – Deleted Appendix U.

3. Section II – Schedule of Events
a. Pages 10-11 Updated deadline for submittal of questions prior to submission of the

Technical Proposal and all subsequent calendar dates.

4. Section V – Project Requirements and Provisions for Work
a. Page 22 V.D – Updated Color Number in Item 3(e).
b. Page 23 V.D – Updated dates in Items 4(a) through 4(d).
c. Pages 24-26 V.D – Updated Items 11(a) through 11(e), 11(g), 11(h), and 11(k).

5. Section VI – Design and Construction Criteria
a. Page 56 VI.E – Added list of additional Design Variations and Exceptions to be

approved by the Department if required by the Design-Build Firm’s design.
b. Page 61 VI.F, Shared Use Path – Updated Item (f) related to Special Height

Bicycle Railing.
c. Page 65 VI.H.2.j – Updated Class 5 Coating requirements.
d. Page 69 VI.H.2.oo.v – Updated Special Height Bicycle Railing requirements.
e. Page 69 VI.H.2.ss – Removed reference to Appendix U.
f. Page 70 VI.H.2.aaa– Added reference to Appendix Q for aesthetic requirements.
g. Page 74 VI.M.3 – Revised Item 6 in the list of additional traffic control restrictions

to allow detours on I-95 and I-10 only on Friday and Saturday nights.
h. Page 75 VI.N – Revised Item 3 in the list of manatee requirements related to

foundation construction in the river.
i. Page 78 VI.Q.1 – Added requirement for repair or replacement of existing Traffic

Monitoring Sites impacted by design.

APPENDIX B – DIVISION I DESIGN-BUILD SPECIFICATIONS

1. Updated entire document due to change in calendar year of letting date issued in
Addendum 6 and addition of federal funds.
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APPENDIX C – DIVISION II AND III SPECIAL PROVISIONS

1. Updated Specifications SP1010000DB, SP1050813DB, and SP4550000DB due
to change in calendar year of letting date issued in Addendum 6.

APPENDIX E – TYPICAL SECTION PACKAGE

1. Sheet 19 – Revised Ramp U typical section to correspond to Horizontal Layout revisions.
2. Sheet 20 – Revised Ramp V typical section (Sta. 2413+59.57 to Sta. 2418+87.13) to correspond to
Horizontal Layout revisions.
3. Sheet 21 – Revised stationing for Ramp V typical section.
4. Sheet 29 – Revised I-95 SB typical section to correspond to Horizontal Layout revisions.
5. Sheet 30 – Revised I-95 NB typical sections to correspond to Horizontal Layout revisions.

APPENDIX G – HORIZONTAL LAYOUT

1. Sheets 5 & 6 – Shifted Ramps U & V to the north to provide a 6-ft. inside shoulder width on Ramp U.
2. Sheet 7 – Shifted I-95 NB and I-95 SB to the south to maximize stopping sight distance in order to
meet or exceed the existing SSD in the vicinity of the Ramp T piers; Modified Ramp D parallel-type
terminal with southbound I-95; Updated proposed barrier wall transitions around Ramp T piers.
3. Sheet 9 – Shifted I-95 NB to the south for consistency with the revisions made to Sheet 7.
4. Sheet 12 – Updated shared use path alignment.
5. Sheet 17 – Updated shared use path alignment and provided additional related details.

APPENDIX U – SDB 15-03 DESIGN STANDARDS AND SPECIFICATIONS

1. Removed Appendix (Note: Design Standards and Specifications required by SDB 15-03 are included in
the 2016 Design Standards and January, 2016 FDOT Specifications, which are now applicable to this
project based on the change in calendar year of the letting date.)

TECHNICAL REVIEW COMMITTEE UPDATED
The Central Office Structures Technical Review Committee member for this project is being changed from Wael
Odeh, P.E. to Scott Arnold, P.E.

Please sign this addendum and return a signed copy to me to indicate receipt.

Company Name

Signature

Date

Thank you,
Jim Brown, District Contracts Administrator
Phone: 386-758-3798
Fax: 386-758-3791


